

**2018 OG&E RFP FOR Capacity
Form K
Critical Path Schedule**

Bidder Name _____

Project Name _____

(1) Please provide the date by which each of the following milestones will be achieved for proposed new facilities or proposed upgrades:

(i) Receipt of all Permits necessary to construct the facility in final form

Date:

(ii) Acquisition of all required real property rights necessary for construction and operation of the facility and interconnection of the facility to the SPP grid

Date:

(iii) Demonstration of the financial capability (whether through third party financing to Bidder or Bidder's own financial assets) to proceed with the development and construction of the facility, including, as applicable, Bidder's financial obligations with respect to interconnection of the facility to the transmission network and construction of any required network upgrades

Date:

(iv) Issuance of a full notice to proceed by Bidder to its general contractor and commencement of construction of the Facility

Date:

(2) Project Description

Please provide other descriptive details [such as operational limitations and criteria for substantial completion of the facility] as specified by Bidder in its response to the RFP. If none, enter "none."

**2018 OG&E RFP FOR Capacity
Form K
Critical Path Schedule**

(3) Bidder's Critical Milestones for New Facilities, Proposed Upgrades or Existing Facilities

Part 1a) Construction Permits (for new plants	Part 1b) Operating Permits

Part 2) Real Estate Rights	