



Questions and Answers

For OG&E's 2021 Solar RFP

Question #1

Do you have a sense of whether the delay in the Dec 6th Technical Conference will shift the whole RFP timeline out? I'm trying to plan assigning work to our RFP support teams as we approach the holidays.

A: Due to the delayed Technical Conference, OG&E expects to shift the remainder of the RFP timeline to give bidders and stakeholders adequate time to review, provide feedback and respond to the RFP. The RFP document on the RFP website (<https://www.oge.com/wps/portal/ord/who-we-are/supplierscontractors>) will be updated when the revised schedule is determined.

Question #2

Although the RFP states that projects must have a queue position in the DISIS 2017-002 cluster or earlier, will OG&E review submissions for projects in later queue clusters, specifically 2018-002?

A: OG&E will review all offers received. The SPP Interconnection Queue Position is part of the threshold evaluation, therefore, projects in an SPP Interconnection Queue later than DISIS 2017-002 would be nonconforming.

Question #3

(Identifying details of question removed) We have an existing executed NDA with OGE from MM/YYYY. It appears materially similar to the Appendix B NDA provided with the RFP with some additional language inserted that was mutually agreed upon. I have attached the executed NDA. Is this NDA appropriate to cover us for RFP communications or do we need to execute a new NDA?

A: The executed NDA referenced was reviewed by OG&E's legal team and found to be appropriate and effective for this RFP. All similar requests must be reviewed on a case-by-case basis.